SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 251 CONTRACT ID : RS-28003-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 27.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02676 TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL 1,000.000 TON
11 202-94749 CURB, ASPHALT, REMOVE 230.000 LFT
12 303-07449 COMPACTED AGGREGATE, NO. 73 1,580.000 TON
13 304-07491 HMA PATCHING, TYPE C 50.000 TON
14 306-08033 MILLING, ASPHALT, 1 IN. 187,332.000 SYS
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 12,314.000 SYS
16 306-08043 MILLING, TRANSITION 1,420.000 SYS
17 306-08432 MILLING, APPROACH 10,775.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 16,471.000 TON
20 406-05520 ASPHALT FOR TACK COAT 54.000 TON
21 610-07488 HMA FOR APPROACHES, TYPE C 1,305.000 TON
22 720-06525 CASTING, ADJUST TO GRADE, MONUMENT 1.000 EACH
23 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
24 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,254.000 LFT
26 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-07119 BARRICADE, 111-B 60.000 LFT
30 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 960.000 LFT
31 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 230.000 LFT
32 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
33 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 240.000 LFT
34 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 11,358.000 LFT
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 114,836.000 LFT
36 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 41,181.000 LFT
37 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 528.000 LFT
38 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 624.000 LFT
39 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
40 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH

41 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,115.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER  : 331 CONTRACT 1D : Rs-28779-B \\/ithdrawn
LETTING DATE :
NOTE :  USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 7.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 7.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-93741 GUARD RAIL END TREATMENT, REMOVE 8.000 EACH
11 203-02070 BORROW 40.000 CYS
12 203-02080 LINEAR GRADING 11.000 MILE
13 303-01180 COMPACTED AGGREGATE, NO. 53 400.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
15 304-07489 HVMA PATCHING, TYPE A 9,736.000 TON
16 305-60400 COMPACTED AGGREGATE FOR PATCHING 100.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 136,989.000 SYS
18 306-08043 MILLING, TRANSITION 1,600.000 SYS
19 306-08432 MILLING, APPROACH 8,329.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 10,444.000 TON
22 402-07432 HMA SURFACE, TYPE A 68.000 TON
23 402-07450 HMA, TYPE A, WEDGE AND LEVEL 667.000 TON
24 406-05520 ASPHALT FOR TACK COAT 36.000 TON
25 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
26 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 4.000 EACH
27 608-04395 AGGREGATE FOR SHOULDER DRAINS 100.000 TON
28 610-07486 HVMA FOR APPROACHES, TYPE A 687.000 TON
29 615-06505 MONUMENT, B 88.000 EACH
30 615-06510 MONUMENT, C 3.000 EACH
31 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
32 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,697.000 LFT
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,697.000 LFT
36 801-06640 CONSTRUCTION SIGN, A 51.000 EACH
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 644.000 LFT
39 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 360.000 LFT
40 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 35.000 LFT
41 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 112,197.000 LFT
42 808-06716 LINE, REMOVE 1,146.000 LFT
43 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 8,891.000 LFT
44 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 57,619.000 LFT
45 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 51.000 LFT

46 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,165.000 EACH



SCHEDULE OF PAY ITEMS PAGE 3

CALL ORDER 371 CONTRACT ID : B -27780-A
LETTING DATE :

SECTION NO. 0001 BRIDGE PAINTING

1 105-07038 FIELD OFFICE, A 6.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 619-04414 DRAIN EXTENSION 52.000 EACH
7 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
8 619-51859 PAINT STEEL BRIDGE LUMP LUMP
9 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
10 709-51821 SURFACE SEAL LUMP LUMP
11 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
12 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
13 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,000.000 LFT
14 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
15 801-06710 FLASHING ARROW SIGN 90.000 DAY
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 500.000 LFT

18 808-06716 LINE, REMOVE 1,000.000 LFT



SCHEDULE OF PAY ITEMS PAGE 4
CALL ORDER : 401 CONTRACT ID : B -28741-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION, PRECAST 3 SIDED
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 10.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
6 105-08523 RADIO SERVICE 10.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
14 203-02000 EXCAVATION, COMMON 5,172.000 CYS
15 205-03371 SEDIMENT, REMOVE 146.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 15.000 TON
17 205-06936 TEMPORARY SEDIMENT TRAP 177.000 TON
18 205-06937 TEMPORARY SILT FENCE 400.000 LFT
19 207-08263 SUBGRADE TREATMENT, TYPE IA 5,700.700 SYS
20 211-07454 STRUCTURE BACKFILL 377.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 803.400 TON
22 303-01180 COMPACTED AGGREGATE, NO. 53 604.700 TON
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 233.100 TON
24 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 388.400 TON
25 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,320.700 TON
26 402-07432 HMA SURFACE, TYPE A 200.400 TON
27 402-07440 HMA BASE, TYPE A 601.300 TON
28 406-05520 ASPHALT FOR TACK COAT 2.500 TON
29 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 4.000 EACH
30 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
31 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
32 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
33 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 592.000 LFT
35 610-07486 HMA FOR APPROACHES, TYPE A 206.600 TON
36 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
37 615-06490 RIGHT OF WAY MARKER 31.000 EACH
38 615-06505 MONUMENT, B 6.000 EACH
39 616-02320 GEOTEXTILES 723.000 SYS
40 616-05688 RIPRAP, CLASS 1 30.000 TON
41 616-05689 RIPRAP, CLASS 2 468.000 TON
42 616-06405 RIPRAP, REVETMENT 30.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-06545 FERTILIZER 0.300 TON
45 621-06553 SEED MIXTURE, R 140.100 LBS
46 621-06557 SEED MIXTURE, T 22.000 LBS
47 621-06565 MULCHING MATERIAL 1.700 TON
48 621-06567 WATER 8.400 KGAL



SCHEDULE OF PAY ITEMS PAGE 5

CALL ORDER : 401 CONTRACT ID : B -28741-A
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION, PRECAST 3 SIDED

49 621-06574 SODDING 2,117.400 SYS
50 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 93.000 LFT
51 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 37.000 LFT
52 715-46020 PIPE END SECTION, 24 IN. 4.000 EACH
53 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
54 723-06660 WINGWALL 36.000 SYS
55 723-07105 STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 120 IN. 68.000 LFT
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
57 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,129.000 LFT
58 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,136.000 LFT
59 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 24.000 LFT
60 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07119 BARRICADE, 111-B 200.000 LFT
64 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,786.000 LFT
65 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
66 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,360.000 LFT
67 808-06716 LINE, REMOVE 2,466.000 LFT
68 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,360.000 LFT
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 42.000 EACH

70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 42.000 EACH



SCHEDULE OF PAY ITEMS PAGE 6

CALL ORDER : 431 CONTRACT ID :© M -28916-A
LETTING DATE :
NOTE : USER DEFINED, BOILERPLATE TEXT WILL BE DISPLAYED. THE TEXT DISPLAYED IN THIS AREA WILL BE

DETERMINED BY THE SETASID CODE. A MAXIMUM OF 25 LINES WILL BE DISPLAYED.

SECTION NO. 0001 DEBRIS REMOVAL

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-90788 DEBRIS, REMOVE LUMP LUMP
6 201-90788 DEBRIS, REMOVE LUMP LUMP
7 201-90788 DEBRIS, REMOVE LUMP LUMP
8 201-90788 DEBRIS, REMOVE LUMP LUMP
9 201-90788 DEBRIS, REMOVE LUMP LUMP
10 201-90788 DEBRIS, REMOVE LUMP LUMP
11 201-90788 DEBRIS, REMOVE LUMP LUMP
12 201-90788 DEBRIS, REMOVE LUMP LUMP
13 201-90788 DEBRIS, REMOVE LUMP LUMP
14 201-90788 DEBRIS, REMOVE LUMP LUMP
15 201-90788 DEBRIS, REMOVE LUMP LUMP
16 201-90788 DEBRIS, REMOVE LUMP LUMP
17 201-90788 DEBRIS, REMOVE LUMP LUMP
18 201-90788 DEBRIS, REMOVE LUMP LUMP
19 201-90788 DEBRIS, REMOVE LUMP LUMP
20 201-90788 DEBRIS, REMOVE LUMP LUMP
21 201-90788 DEBRIS, REMOVE LUMP LUMP
22 201-90788 DEBRIS, REMOVE LUMP LUMP
23 201-90788 DEBRIS, REMOVE LUMP LUMP
24 205-03371 SEDIMENT, REMOVE 1,000.000 CYS
25 205-03371 SEDIMENT, REMOVE 1,000.000 CYS
26 205-03371 SEDIMENT, REMOVE 1,000.000 CYS
27 205-03371 SEDIMENT, REMOVE 1,000.000 CYS

28 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 7

CALL ORDER : 481 CONTRACT ID : T -28841-A
LETTING DATE :

SECTION NO. 0001 GUARDRAIL REPLACEMENT ON SR67/US231

1 105-07038 FIELD OFFICE, A 8.000 MOS
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 202-02241 GUARDRAIL, REMOVE 36,928.000 LFT
4 202-93741 GUARD RAIL END TREATMENT, REMOVE 83.000 EACH
5 303-01180 COMPACTED AGGREGATE, NO. 53 769.000 TON
6 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
7 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 600.000 LFT
8 601-04240 GUARDRAIL, ANCHOR, TYPE 5 1.000 EACH
9 601-05999 CURVED TERMINAL END 15.000 EACH
10 601-94689 GUARDRAIL END TREATMENT, OS 67.000 EACH
11 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 36,328.000 LFT
12 801-06640 CONSTRUCTION SIGN, A 28.000 EACH

13 801-06775 MAINTAINING TRAFFIC LUMP LUMP






	Text3: Withdrawn


